

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : **Authorized**



Order Essentials

Job : DL160001 - L&T – DAEWOO E&C JV Company
Payment Centre : DL160003 - L&T – DAEWOO E&C JV Company SSC
Type : Labour Subcontractor
Service Group : Revenue
WO Period : 01-Dec-2020 to 16-Nov-2025
Currency : Indian rupee
RFQ Ref. No. : DL/DL160001/RFQ/24/000820
LD Clause : Not Applicable
GTC : Accepted
Last Bill Number : 43
Bill Type : Running Bill

Vendor Details

Name : S0172265 - ISHAANI ENTERPRISES
Address : 1st, E3/103, NILGIRI GARDENS CHS, SECTOR 24. URAN ROAD, CBD BELAPUR, MUMBAI SUBURBAN, Mumbai
State : Maharashtra
Country : India
Mobile : 8789776006
Phone : ---
Email : ishaanipandayenterprises@gmail.com
BQ Ref. No. : 1
WO Accepted By : ---
WO Accepted On : ---

Statutory Details

Job GST : 10AACAD3960H1Z7
Job PAN : AACAD3960H
Vendor GST : 27COVPP6955C1Z8
Vendor PAN : COVPP6955C

Billing To

House No. 6H/31
Behind Mithla Hospital
Bahadurpur Housing Colony-800026
CIN-

Execution At

House No. 6H/31
Behind Mithla Hospital
Bahadurpur Housing Colony-800026
CIN-

Nature of Scope

Pier Table Bracket erection, Misc. Fabrication

Reason for Amendment

Quantity Amendment

Refer Annexure Details

Item Abstract - Cost Package Details, Delivery Schedule, Itemwise Tax Details, Additional Terms & Conditions

Declaration :

Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
AREA :- Specialized works engineer intervention; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6O21S01HJ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	76.000	Numbers	18,000.00	246,240.00	1,614,240.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.lntec.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Backfilling; FILL MATERIAL :- Material available from excavation; P&M IN L&T SCOPE :- Not applicable; LAYER THICKNESS :- 150 mm approx (Including watering & compaction); Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C11S02ZN (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	8.630	Cubic metre	110.00	170.87	1,120.17
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04GE (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	770.000	Numbers	75.00	10,395.00	68,145.00
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04GE (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,136.000	Numbers	125.00	25,560.00	167,560.00
SCOPE :- Construction of Crash barrier; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S0417 (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	4,000.000	Running metre	1,275.00	918,000.00	6,018,000.00
SCOPE :- Construction of Pedestal; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C1LS0ESI (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	368.000	Numbers	11,000.00	728,640.00	4,776,640.00
SCOPE :- Construction of Pier and Pier Cap as per drawing including all like labours and required equipment for pier and pier cap. Item includes reinforcement cutting, bending and coating with anticorrosive treatment, shifting & Fixing with alignment, shuttering fixing with alignment and concreting by pump for P1,P2,P3 and P4 Locations with marine fleet and consumables. (Casting of Bearing Pedestal Incl.); Additional Description : NA - 6C12S03LD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	4.000	Numbers	42,500.00	30,600.00	200,600.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Covering of handrail; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1BS00CS (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	749.000	metre	120.00	16,178.40	106,058.40
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	15.548	Metric Tonne	5,400.00	15,112.66	99,071.86
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	11.700	Metric Tonne	7,500.00	15,795.00	103,545.00
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	5,500.00	0.00	0.00
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	3.610	Metric Tonne	4,730.00	3,073.55	20,148.85
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	9.630	Metric Tonne	5,700.00	9,880.38	64,771.38

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Dismantling of sheets; Additional Description : NA - 6O11S01YW (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,732.000	Metric Tonne	2,200.00	685,872.00	4,496,272.00
SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05XF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	138,509.665	Cubic metre	30.00	747,952.19	4,903,242.14
SCOPE :- Dismantling; EQUIPMENT :- All Type of Structure; Additional Description : NA - 6E24S0826 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,782.200	Metric Tonne	2,600.00	834,069.60	5,467,789.60
SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01Q5 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	423.760	Metric Tonne	5,250.00	400,453.20	2,625,193.20
SCOPE :- Equipment erection; TYPE :- Static equipment; ERECTION RANGE :- Up to 150 MT; SCOPE INCLUDES :- alignment & commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6M24S01Q9 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	556.000	Metric Tonne	3,000.00	300,240.00	1,968,240.00
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01LK (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	82.100	Metric Tonne	2,500.00	36,945.00	242,195.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Upto 30 m; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S0107 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,732.000	Numbers	3,000.00	935,280.00	6,131,280.00
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS003Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	19.000	Numbers	811,000.00	2,773,620.00	18,182,620.00
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS003Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1.000	Numbers	811,000.00	145,980.00	956,980.00
SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS00DQ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	30.000	Numbers	811,000.00	4,379,400.00	28,709,400.00
SCOPE :- Erection of precast concrete elements; TYPE :- Span; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2CS01B5 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	32.000	Numbers	425,000.00	2,448,000.00	16,048,000.00
SCOPE :- Erection of precast concrete elements; TYPE :- Tetrapod; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS00JV (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	11.000	Numbers	35,000.00	69,300.00	454,300.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Erection of staging; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging material is in Sub-contractor's Scope; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C13S05X9 (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	81,310.929	Cubic metre	30.00	439,079.02	2,878,406.89
SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	145,569.655	Cubic metre	75.00	1,965,190.34	12,882,914.47
SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	192,883.929	Cubic metre	75.00	2,603,933.04	17,070,227.72
SCOPE :- Erection of stair towers; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S02WF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	143.000	metre	375.00	9,652.50	63,277.50
SCOPE :- Fabrication including Fitup & Welding; TYPE :- Built-up sections; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- 1 coat primer + 2 coats epoxy paint; Work Categorization :- Charges for Specialised Contract including Consumables, Labour, Tools and Tackles; Additional Description : NA - 6M11S0246 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	42.440	Metric Tonne	12,000.00	91,670.40	600,950.40

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Fixing & removing of safety nets; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S02VN (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	427.500	Square metre	35.00	2,693.25	17,655.75
SCOPE :- Fixing of foundation bolt; DIAMETER :- 30 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04BR (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	12,208.000	Numbers	85.00	186,782.40	1,224,462.40
SCOPE :- Fixing of Recess Box; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS01UY (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	152.000	Numbers	8,750.00	239,400.00	1,569,400.00
SCOPE :- Fixing of roof sheeting; SHEETING MATERIAL :- GI sheets; PROFILE :- Corrugated; THICKNESS :- 1 mm; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1DS007Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	150.000	Square metre	40.00	1,080.00	7,080.00
SCOPE :- Fixing of Specials; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1FS03IJ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	2.000	Numbers	2,500.00	900.00	5,900.00
SCOPE :- Grouting; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008G (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	495.000	Numbers	1,100.00	98,010.00	642,510.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.lntec.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	10.000	Numbers	9,200.00	16,560.00	108,560.00
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Numbers	9,200.00	0.00	0.00
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Torsion Bearings; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS009A (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	128.000	Numbers	12,000.00	276,480.00	1,812,480.00
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2BS0020 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	503.750	Metric Tonne	200.00	18,135.00	118,885.00
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2BS0021 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	270.000	Metric Tonne	120.00	5,832.00	38,232.00
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2BS0021 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	250.000	Metric Tonne	120.00	5,400.00	35,400.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Material Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6E11S00EP (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,144.000	Metric Tonne	500.00	102,960.00	674,960.00
SCOPE :- Modification Works; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6E11S01JR (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	85.000	Metric Tonne	6,000.00	91,800.00	601,800.00
SCOPE :- Painting; Type of work / surface :- Painting on internal walls (Plastered surface); TYPE OF PAINT :- Emulsion paint; NO. OF COATS :- 1 coat of primer + 2 coats of paint; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C17S004J (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Square metre	110.00	0.00	0.00
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	29.190	Cubic metre	250.00	1,313.55	8,611.05
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Cubic metre	200.00	0.00	0.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	153.150	Cubic metre	230.00	6,340.41	41,564.91
SCOPE :- Placing of concrete using truck mounted concrete pump with placer boom; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S032T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	26.510	Cubic metre	125.00	596.48	3,910.23
SCOPE :- Stressing; SCOPE INCLUDES :- Fixing of sheathing, Profiling, Pushing of prestressing strands; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2BS005T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	400.000	Metric Tonne	8,000.00	576,000.00	3,776,000.00
SCOPE:-Casting of Cover Blocks;LENGTH:-75 mm;WIDTH:-75 mm;DEPTH:-75 mm;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C12S03DV (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	30.000	Numbers	125.00	675.00	4,425.00
SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:-Loading Additional Description : NA - 6O11S00TU (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	481.225	Metric Tonne	1,000.00	86,620.50	567,845.50
SCOPE:-Erection including Alignment & Handover;TYPE:-Pre-fabricated structures;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 50 m from GL;SCOPE INCLUDES:-Final painting;SUB-TYPE:-Pier / Pier Caps;Work Categorization:-Charges for Specialized work with Tools / P&M Additional Description : NA - 6M11S01F0 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,370.150	Metric Tonne	3,400.00	838,531.80	5,497,041.80

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Shifting from the stock yard to the fabrication yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00KB (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	10,000.00	0.00	0.00
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00KA (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	8,000.00	0.00	0.00
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Welded;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Intermediate painting;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M Additional Description : NA - 6M11S00LT (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	8,000.00	0.00	0.00
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Semi built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00MY (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	31.660	Metric Tonne	4,500.00	25,644.60	168,114.60
SCOPE:-Filling of Sand Bags;SCOPE INCLUDES:-Placing;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M Additional Description : NA - 6C11S04QF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,625.000	Numbers	11.00	3,217.50	21,092.50

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE:-Laying of casing capping pipe;SPECIFICATION:-100 mm width;Work Categorization :-Charges for Specialized Labour work Additional Description : NA - 6E11S01G9 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	2,530.000	Running metre	45.00	20,493.00	134,343.00
WORK GROUP :- Area grading & levelling; SCOPE :- Area grading & levelling; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C1MS00BG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,290.730	Square metre	12.00	2,787.98	18,276.74
WORK GROUP :- Removing of shuttering; SCOPE :- Removing of shuttering; TYPE :- Pier; SHUTTERING LOCATION :- Not Applicable; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05QL (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	454.361	Square metre	110.00	8,996.35	58,976.06
WORK GROUP :- Temporary infrastructure; SCOPE :- Dismantling of Prefab structure; Additional Description : NA - 6O11S00S8 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	1,500.00	0.00	0.00
WORK GROUP:-Cutting & bending of rebars;SCOPE:-Cutting & bending of rebars;BAR DIAMETERS:-Up to 12 mm;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6c14S00RH (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Metric Tonne	6,500.00	0.00	0.00
WORK GROUP:-Dismantling of staging;SCOPE:-Dismantling of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-Upto 6 m;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02SU (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	4,680.640	Cubic metre	60.00	50,550.91	331,389.31

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.lntec.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S009P (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	44.580	Metric Tonne	5,000.00	40,122.00	263,022.00
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S008H (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	48.100	Metric Tonne	2,000.00	17,316.00	113,516.00
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S008H (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	556.000	Metric Tonne	2,000.00	200,160.00	1,312,160.00
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S008T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	999.741	Metric Tonne	2,000.00	359,906.76	2,359,388.76
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Rotary equipment;ERECTION RANGE:-Above 20 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S005T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	957.836	Metric Tonne	1,000.00	172,410.48	1,130,246.48
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Stack;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S00MW (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	570.756	Metric Tonne	2,000.00	205,472.16	1,346,984.16

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:- Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:- Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02RQ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	8,250.000	Cubic metre	110.00	163,350.00	1,070,850.00
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:- Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:- Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02RQ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	4,675.310	Cubic metre	110.00	92,571.14	606,855.24
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:- Light duty tower;STAGING HEIGHT:-Upto 6 m;MATERIAL SCOPE:- Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02S6 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	180.640	Cubic metre	120.00	3,901.82	25,578.62
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,295.503	Square metre	350.00	81,616.69	535,042.74
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	36.000	Square metre	200.00	1,296.00	8,496.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Square metre	250.00	0.00	0.00
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	79.500	Square metre	330.00	4,722.30	30,957.30
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-Stoppers;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02BJ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	813.250	Square metre	350.00	51,234.75	335,872.25
WORK GROUP:-Supporting activities (LS);SCOPE:-Material unloading;EQUIPMENT:-All Type of Structure Additional Description : NA - 6E24S02RA (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	346.630	Metric Tonne	200.00	12,478.68	81,804.68
WORK GROUP:-Supporting activities;SCOPE:-Dismantling of stair towers;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S030V (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	137.500	metre	225.00	5,568.75	36,506.25
WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C15S00PD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,986.000	Square metre	20.00	7,149.60	46,869.60

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : **Authorized**



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C15S00PD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	0.000	Square metre	20.00	0.00	0.00
WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:-Unloading at Site Additional Description : NA - 6E14S008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	479.470	Metric Tonne	120.00	10,356.55	67,892.95

In Words : **Sixteen Crore, Thirty-Seven Lakh, Eighty-Two Thousand, One Hundred Forty-Eight Indian rupee and Forty-Five Paise**

Grand Total

163,782,148.45

Payment Terms

1 100.00% of WO Value On Execution after receiving (0.00%). Payment will be made through Cheque , with 0 days of credit from Invoice Date

Essentials Details

Tag	Description
Order Expiry Date	16-Nov-2025
Privileged Vendor	Not Applicable

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Item Abstract - Cost Package Details

Description - Code	Cost Package	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Backfilling; FILL MATERIAL :- Material available from excavation; P&M IN L&T SCOPE :- Not applicable; LAYER THICKNESS :- 150 mm approx (Including watering & compaction); Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C11S02ZN (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	8.630	Cubic metre	110.00	170.87	1,120.17
SCOPE:-Filling of Sand Bags;SCOPE INCLUDES:- Placing;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M Additional Description : NA - 6C11S04QF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	1,625.000	Numbers	11.00	3,217.50	21,092.50
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	29.190	Cubic metre	250.00	1,313.55	8,611.05
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	0.000	Cubic metre	200.00	0.00	0.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C12S006M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	153.150	Cubic metre	230.00	6,340.41	41,564.91
SCOPE :- Placing of concrete using truck mounted concrete pump with placer boom; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S032T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	26.510	Cubic metre	125.00	596.48	3,910.23
SCOPE:-Casting of Cover Blocks;LENGTH:-75 mm;WIDTH:-75 mm;DEPTH:-75 mm;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C12S03DV (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	Concrete: Loops & ramps - CP100010	30.000	Numbers	125.00	675.00	4,425.00
SCOPE :- Costruction of Pier and Pier Cap as per drawing including all like labours and required equipement for pier and pier cap. Item includes reinforcement cutting, bending and coating with anticorrosive treatment, shifting & Fixing with alignment, shuttering fixing with alignemnt and concerting by pump for P1,P2,P3 and P4 Locations with marine fleet and consumables. (Casting of Bearing Pedestal Incl.); Additional Description : NA - 6C12S03LD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete: main bridge - CP100011	4.000	Numbers	42,500.00	30,600.00	200,600.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SCOPE :- Fixing of foundation bolt; DIAMETER :- 30 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04BR (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Erection : Viaduct - CP100101	12,208.000	Numbers	85.00	186,782.40	1,224,462.40
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04GE (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	770.000	Numbers	75.00	10,395.00	68,145.00
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04GE (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	1,136.000	Numbers	125.00	25,560.00	167,560.00
SCOPE :- Construction of Crash barrier; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C12S04I7 (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	Concrete: main bridge - CP100011	4,000.000	Running metre	1,275.00	918,000.00	6,018,000.00
WORK GROUP:-Fixing of shuttering;SCOPE:- Fixing of shuttering;TYPE:-Stoppers;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02BJ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	Concrete : via duct - CP100007	813.250	Square metre	350.00	51,234.75	335,872.25

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>WORK GROUP:-Fixing of shuttering;SCOPE:- Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	1,295.503	Square metre	350.00	81,616.69	535,042.74
<p>WORK GROUP:-Fixing of shuttering;SCOPE:- Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	36.000	Square metre	200.00	1,296.00	8,496.00
<p>WORK GROUP:-Fixing of shuttering;SCOPE:- Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	0.000	Square metre	250.00	0.00	0.00
<p>WORK GROUP:-Fixing of shuttering;SCOPE:- Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02D1 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	79.500	Square metre	330.00	4,722.30	30,957.30

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>WORK GROUP:-Erection of staging;SCOPE:- Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02RQ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	8,250.000	Cubic metre	110.00	163,350.00	1,070,850.00
<p>WORK GROUP:-Erection of staging;SCOPE:- Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02RQ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	4,675.310	Cubic metre	110.00	92,571.14	606,855.24
<p>WORK GROUP:-Erection of staging;SCOPE:- Erection of staging;TYPE:-Light duty tower;STAGING HEIGHT:-Upto 6 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02S6 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	180.640	Cubic metre	120.00	3,901.82	25,578.62
<p>WORK GROUP:-Dismantling of staging;SCOPE:- Dismantling of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-Upto 6 m;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S02SU (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	4,680.640	Cubic metre	60.00	50,550.91	331,389.31

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Fixing & removing of safety nets; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S02VN (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	427.500	Square metre	35.00	2,693.25	17,655.75
<p>SCOPE :- Erection of stair towers; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S02WF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	143.000	metre	375.00	9,652.50	63,277.50
<p>WORK GROUP:-Supporting activities;SCOPE:- Dismantling of stair towers;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C13S030V (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	137.500	metre	225.00	5,568.75	36,506.25
<p>WORK GROUP :- Removing of shuttering; SCOPE :- Removing of shuttering; TYPE :- Pier; SHUTTERING LOCATION :- Not Applicable; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05QL (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	454.361	Square metre	110.00	8,996.35	58,976.06
<p>SCOPE :- Erection of staging; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging material is in Sub-contractor's Scope; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C13S05X9 (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Concrete: main bridge - CP100011	81,310.929	Cubic metre	30.00	439,079.02	2,878,406.89

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



<p>SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05XF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: Loops & ramps - CP100010	87,198.665	Cubic metre	30.00	470,872.79	3,086,832.74
<p>SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05XF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	46,311.000	Cubic metre	30.00	250,079.40	1,639,409.40
<p>SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S05XF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	5,000.000	Cubic metre	30.00	27,000.00	177,000.00
<p>SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	145,569.655	Cubic metre	75.00	1,965,190.34	12,882,914.47

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	81,310.929	Cubic metre	75.00	1,097,697.54	7,196,017.22
<p>SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	98,073.000	Cubic metre	75.00	1,323,985.50	8,679,460.50
<p>SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; Additional Description : NA - 6C13S0602 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	13,500.000	Cubic metre	75.00	182,250.00	1,194,750.00
<p>SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	15.548	Metric Tonne	5,400.00	15,112.66	99,071.86

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	11.700	Metric Tonne	7,500.00	15,795.00	103,545.00
<p>SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RF (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	0.000	Metric Tonne	5,500.00	0.00	0.00
<p>SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	3.610	Metric Tonne	4,730.00	3,073.55	20,148.85
<p>SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C14S00RG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	9.630	Metric Tonne	5,700.00	9,880.38	64,771.38

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>WORK GROUP:-Cutting & bending of rebars;SCOPE:-Cutting & bending of rebars;BAR DIAMETERS:-Up to 12 mm;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6c14S00RH (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	0.000	Metric Tonne	6,500.00	0.00	0.00
<p>WORK GROUP:-Supporting activities;SCOPE:- Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C15S00PD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	1,986.000	Square metre	20.00	7,149.60	46,869.60
<p>WORK GROUP:-Supporting activities;SCOPE:- Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work Additional Description : NA - 6C15S00PD (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	0.000	Square metre	20.00	0.00	0.00
<p>SCOPE :- Painting; Type of work / surface :- Painting on internal walls (Plastered surface); TYPE OF PAINT :- Emulsion paint; NO. OF COATS :- 1 coat of primer + 2 coats of paint; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; Additional Description : NA - 6C17S004J (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : Flyover - CP100008	0.000	Square metre	110.00	0.00	0.00
<p>SCOPE :- Covering of handrail; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1BS00CS (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	749.000	metre	120.00	16,178.40	106,058.40

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Fixing of roof sheeting; SHEETING MATERIAL :- GI sheets; PROFILE :- Corrugated; THICKNESS :- 1 mm; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1DS007Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	150.000	Square metre	40.00	1,080.00	7,080.00
<p>SCOPE :- Fixing of Specials; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C1FS03IJ (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	2.000	Numbers	2,500.00	900.00	5,900.00
<p>SCOPE :- Construction of Pedestal; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C1LS0ESI (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Bridge Bearings : Viaducts - CP100103	368.000	Numbers	11,000.00	728,640.00	4,776,640.00
<p>WORK GROUP :- Area grading & levelling; SCOPE :- Area grading & levelling; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C1MS00BG (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	1,290.730	Square metre	12.00	2,787.98	18,276.74
<p>SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2BS0020 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	503.750	Metric Tonne	200.00	18,135.00	118,885.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2BS0021 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	270.000	Metric Tonne	120.00	5,832.00	38,232.00
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2BS0021 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Reinforcement : Main Bridge - CP100034	250.000	Metric Tonne	120.00	5,400.00	35,400.00
SCOPE :- Stressing; SCOPE INCLUDES :- Fixing of sheathing, Profiling, Pushing of prestressing strands; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2BS005T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Prestressing : Viaduct - CP100099	400.000	Metric Tonne	8,000.00	576,000.00	3,776,000.00
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS003Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	19.000	Numbers	811,000.00	2,773,620.00	18,182,620.00
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS003Z (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Erection : Main bridge - CP100102	1.000	Numbers	811,000.00	145,980.00	956,980.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS00DQ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Erection : Viaduct - CP100101	3.000	Numbers	811,000.00	437,940.00	2,870,940.00
<p>SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS00DQ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Concrete : via duct - CP100007	27.000	Numbers	811,000.00	3,941,460.00	25,838,460.00
<p>SCOPE :- Erection of precast concrete elements; TYPE :- Tetrapod; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS00JV (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Erection : Viaduct - CP100101	11.000	Numbers	35,000.00	69,300.00	454,300.00
<p>SCOPE :- Erection of precast concrete elements; TYPE :- Span; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6C2CS01B5 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : others - CP100012	32.000	Numbers	425,000.00	2,448,000.00	16,048,000.00
<p>SCOPE :- Fixing of Recess Box; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2CS01UY (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)</p>	Concrete : via duct - CP100007	152.000	Numbers	8,750.00	239,400.00	1,569,400.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Grouting; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008G (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	495.000	Numbers	1,100.00	98,010.00	642,510.00
<p>SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	10.000	Numbers	9,200.00	16,560.00	108,560.00
<p>SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	0.000	Numbers	9,200.00	0.00	0.00
<p>SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Torsion Bearings; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6C2DS009A (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Bridge Bearings : Viaducts - CP100103	128.000	Numbers	12,000.00	276,480.00	1,812,480.00
<p>SCOPE :- Material Unloading; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6E11S00EP (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : others - CP100012	1,144.000	Metric Tonne	500.00	102,960.00	674,960.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SCOPE:-Laying of casing capping pipe;SPECIFICATION:-100 mm width;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6E11S01G9 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	2,530.000	Running metre	45.00	20,493.00	134,343.00
SCOPE :- Modification Works; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6E11S01JR (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	85.000	Metric Tonne	6,000.00	91,800.00	601,800.00
WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:-Unloading at Site Additional Description : NA - 6E14S008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	229.470	Metric Tonne	120.00	4,956.55	32,492.95
WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:-Unloading at Site Additional Description : NA - 6E14S008M (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	250.000	Metric Tonne	120.00	5,400.00	35,400.00
WORK GROUP:-Supporting activities (LS);SCOPE:-Material unloading;EQUIPMENT:-All Type of Structure Additional Description : NA - 6E24S02RA (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete: main bridge - CP100011	346.630	Metric Tonne	200.00	12,478.68	81,804.68

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Dismantling; EQUIPMENT :- All Type of Structure; Additional Description : NA - 6E24S0826 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	1,782.200	Metric Tonne	2,600.00	834,069.60	5,467,789.60
<p>SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00KA (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	0.000	Metric Tonne	8,000.00	0.00	0.00
<p>SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Shifting from the stock yard to the fabrication yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00KB (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : Flyover - CP100008	0.000	Metric Tonne	10,000.00	0.00	0.00
<p>SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:- Welded;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Intermediate painting;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M Additional Description : NA - 6M11S00LT (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	0.000	Metric Tonne	8,000.00	0.00	0.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



<p>SCOPE:-Fabrication including Fitup & Welding;TYPE:-Semi built-up sections;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M11S00MY (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : Flyover - CP100008	31.660	Metric Tonne	4,500.00	25,644.60	168,114.60
<p>SCOPE:-Erection including Alignment & Handover;TYPE:-Pre-fabricated structures;JOINTS:-Bolted;ERECTION HEIGHT:- Up to 50 m from GL;SCOPE INCLUDES:-Final painting;SUB-TYPE:-Pier / Pier Caps;Work Categorization:-Charges for Specialized work with Tools / P&M Additional Description : NA - 6M11S01F0 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete: main bridge - CP100011	1,370.150	Metric Tonne	3,400.00	838,531.80	5,497,041.80
<p>SCOPE :- Fabrication including Fitup & Welding; TYPE :- Built-up sections; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- 1 coat primer + 2 coats epoxy paint; Work Categorization :- Charges for Specialised Contract including Consumables, Labour, Tools and Tackles; Additional Description : NA - 6M11S0246 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	42.440	Metric Tonne	12,000.00	91,670.40	600,950.40
<p>WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Rotary equipment;ERECTION RANGE:-Above 20 MT;Work Categorization:-Charges for Specialized Labour work Additional Description : NA - 6M24S005T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : via duct - CP100007	957.836	Metric Tonne	1,000.00	172,410.48	1,130,246.48

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S008H (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete: main bridge - CP100011	48.100	Metric Tonne	2,000.00	17,316.00	113,516.00
WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S008H (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : others - CP100012	556.000	Metric Tonne	2,000.00	200,160.00	1,312,160.00
WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S008T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	550.000	Metric Tonne	2,000.00	198,000.00	1,298,000.00
WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S008T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	231.225	Metric Tonne	2,000.00	83,241.00	545,691.00
WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S008T (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	218.516	Metric Tonne	2,000.00	78,665.76	515,697.76

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Internals;ERECTION RANGE:-Above 50 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S009P (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete: main bridge - CP100011	44.580	Metric Tonne	5,000.00	40,122.00	263,022.00
WORK GROUP:-Equipment erection;SCOPE:- Equipment erection;TYPE:-Stack;ERECTION RANGE:-Above 50 MT;Work Categorization:- Charges for Specialized Labour work Additional Description : NA - 6M24S00MW (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	570.756	Metric Tonne	2,000.00	205,472.16	1,346,984.16
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01LK (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Erection : Viaduct - CP100101	55.000	Metric Tonne	2,500.00	24,750.00	162,250.00
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01LK (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Erection : Viaduct - CP100101	27.100	Metric Tonne	2,500.00	12,195.00	79,945.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



<p>SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Upto 30 m; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S0107 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : others - CP100012	1,732.000	Numbers	3,000.00	935,280.00	6,131,280.00
<p>SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01Q5 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Erection : Viaduct - CP100101	421.000	Metric Tonne	5,250.00	397,845.00	2,608,095.00
<p>SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M24S01Q5 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Erection : Viaduct - CP100101	2.760	Metric Tonne	5,250.00	2,608.20	17,098.20
<p>SCOPE :- Equipment erection; TYPE :- Static equipment; ERECTION RANGE :- Up to 150 MT; SCOPE INCLUDES :- alignment & commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6M24S01Q9 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)</p>	Concrete : others - CP100012	556.000	Metric Tonne	3,000.00	300,240.00	1,968,240.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



WORK GROUP :- Temporary infrastructure; SCOPE :- Dismantling of Prefab structure; Additional Description : NA - 6O11S00S8 (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Erection : Viaduct - CP100101	0.000	Metric Tonne	1,500.00	0.00	0.00
SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:-Loading Additional Description : NA - 6O11S00TU (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : via duct - CP100007	250.000	Metric Tonne	1,000.00	45,000.00	295,000.00
SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:-Loading Additional Description : NA - 6O11S00TU (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete: Loops & ramps - CP100010	231.225	Metric Tonne	1,000.00	41,620.50	272,845.50
SCOPE :- Dismantling of sheets; Additional Description : NA - 6O11S01YW (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	Concrete : others - CP100012	1,732.000	Metric Tonne	2,200.00	685,872.00	4,496,272.00
AREA :- Specialized works engineer intervention; Work Categorization :- Charges for Specialized Labour work; Additional Description : NA - 6O21S01HJ (SAC: 18% - General construction services of airfield runways - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of airfield runways - 995421)	Concrete : via duct - CP100007	76.000	Numbers	18,000.00	246,240.00	1,614,240.00

Total Value 163,782,148.45

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.lntec.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Delivery Schedule

Description - Code		Quantity	UOM	
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z		1.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	1.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity	UOM	
SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ		3.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	3.000	01-Aug-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ		27.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000273	1	27.000	01-Jun-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Erection of precast concrete elements; TYPE :- Tetrapod; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00JV		11.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	11.000	01-Aug-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Erection of precast concrete elements; TYPE :- Span; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2CS01B5		32.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	32.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity	UOM	
SCOPE :- Fixing of Recess Box; Work Categorization :- Charges for Specialized Labour work; - 6C2CS01UY		152.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000273	1	152.000	01-Jun-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Grouting; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008G		495.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



SR/LA002WOR1000060	1	495.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M		10.000		Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	10.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M		0.000		Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	0.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity		UOM
SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Torsion Bearings; Work Categorization :- Charges for Specialized Labour work; - 6C2DS009A		128.000		Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	128.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity		UOM
SCOPE :- Material Unloading; Work Categorization :- Charges for Specialized Labour work; - 6E11S00EP		1,144.000		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	1,144.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity		UOM
SCOPE:-Laying of casing capping pipe;SPECIFICATION:-100 mm width;Work Categorization:-Charges for Specialized Labour work - 6E11S01G9		2,530.000		Running metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	2,530.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE :- Modification Works; Work Categorization :- Charges for Specialized Labour work; - 6E11S01JR		85.000		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	85.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:-Unloading at Site - 6E14S008M		229.470		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	229.470	01-Dec-2020 to 16-Nov-2025	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



DL/DL160001/SR/25/000273	1	229.470	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
WORK GROUP:-Supporting activities (LS);SCOPE:-Material unloading;EQUIPMENT:-All Type of Structure - 6E24S02RA		346.630		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	346.630	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE :- Dismantling; EQUIPMENT :- All Type of Structure; - 6E24S0826		1,782.200		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	1,782.200	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KA		0.000		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Shifting from the stock yard to the fabrication yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KB		0.000		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Welded;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Intermediate painting;Work Categorization:-"Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6M11S00LT		0.000		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE:-Fabrication including Fitup & Welding;TYPE:-Semi built-up sections;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00MY		31.660		Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	31.660	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity		UOM
SCOPE:-Erection including Alignment & Handover;TYPE:-Pre-fabricated structures;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 50 m from GL;SCOPE INCLUDES:-Final painting;SUB-TYPE:-Pier / Pier Caps;Work Categorization:-Charges for Specialized work with Tools / P&M - 6M11S01F0		1,370.150		Metric Tonne

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	1,370.150	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Fabrication including Fitup & Welding; TYPE :- Built-up sections; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- 1 coat primer + 2 coats epoxy paint; Work Categorization :- Charges for Specialised Contract including Consumables, Labour, Tools and Tackles; - 6M11S0246			42.440	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	42.440	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Rotary equipment;ERECTION RANGE:-Above 20 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S005T			957.836	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	957.836	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H			48.100	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	48.100	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H			556.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	556.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T			550.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	550.000	01-Dec-2020 to 31-Dec-2024	
DL/DL160001/SR/24/000827	1	550.000	01-Dec-2020 to 31-Dec-2024	
DL/DL160001/SR/25/000273	1	550.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S009P			44.580	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	44.580	01-Dec-2020 to 16-Nov-2025	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



Description - Code		Quantity	UOM
WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Stack;ERECTION RANGE:- Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S00MW		570.756	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
SR/LA002WOR1000060	1	570.756	01-Dec-2020 to 16-Nov-2025
Description - Code		Quantity	UOM
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01LK		55.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
DL/DL160001/SR/24/000361	1	55.000	01-Dec-2020 to 31-Dec-2024
DL/DL160001/SR/24/000827	1	55.000	01-Dec-2020 to 31-Dec-2024
Description - Code		Quantity	UOM
SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z		19.000	Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between
SR/LA002WOR1000060	1	19.000	01-Dec-2020 to 16-Nov-2025
Description - Code		Quantity	UOM
SCOPE :- Stressing; SCOPE INCLUDES :- Fixing of sheathing,Profiling,Pushing of prestressing strands; Work Categorization :- Charges for Specialized Labour work; - 6C2BS005T		400.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
DL/DL160001/SR/24/000361	1	400.000	01-Dec-2020 to 31-Dec-2024
Description - Code		Quantity	UOM
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021		250.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
DL/DL160001/SR/24/000361	1	250.000	01-Dec-2020 to 31-Dec-2024
Description - Code		Quantity	UOM
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021		270.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
SR/LA002WOR1000060	1	270.000	01-Dec-2020 to 16-Nov-2025
Description - Code		Quantity	UOM
SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2BS0020		503.750	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between
SR/LA002WOR1000060	1	503.750	01-Dec-2020 to 16-Nov-2025

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



Description - Code		Quantity	UOM	
WORK GROUP :- Area grading & levelling; SCOPE :- Area grading & levelling; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1MS00BG		1,290.730	Square metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	1,290.730	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Construction of Pedestal; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1LS0ES1		368.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	368.000	01-Aug-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Fixing of Specials; Work Categorization :- Charges for Specialized Labour work; - 6C1FS03IJ		2.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	2.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Fixing of roof sheeting; SHEETING MATERIAL :- GI sheets; PROFILE :- Corrugated; THICKNESS :- 1 mm; Work Categorization :- Charges for Specialized Labour work; - 6C1DS007Z		150.000	Square metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	150.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Covering of handrail; Work Categorization :- Charges for Specialized Labour work; - 6C1BS00CS		749.000	metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	749.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Painting; Type of work / surface :- Painting on internal walls (Plastered surface); TYPE OF PAINT :- Emulsion paint; NO. OF COATS :- 1 coat of primer + 2 coats of paint; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C17S004J		0.000	Square metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD		0.000	Square metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	0.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity	UOM	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.lntec.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD			1,986.000	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	1,986.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Cutting & bending of rebars;SCOPE:-Cutting & bending of rebars;BAR DIAMETERS:- Up to 12 mm;Work Categorization:-Charges for Regular Labour work - 6C14S00RH			0.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG			9.630	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	9.630	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG			3.610	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	3.610	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF			0.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF			11.700	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	11.700	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF			15.548	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	15.548	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602	13,500.000	Cubic metre		
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000528	1	81,310.929	01-Aug-2024 to 16-Nov-2025	
DL/DL160001/SR/25/000273	1	81,310.929	01-Aug-2024 to 16-Nov-2025	
DL/DL160001/SR/24/000827	1	81,310.929	01-Aug-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602			145,569.655	Cubic metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	145,569.655	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF			5,000.000	Cubic metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000528	1	46,311.000	01-Jun-2024 to 16-Nov-2025	
DL/DL160001/SR/25/000273	1	46,311.000	01-Jun-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF			87,198.665	Cubic metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	87,198.665	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Erection of staging; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging material is in Sub-contractor's Scope; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C13S05X9			81,310.929	Cubic metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	81,310.929	01-Aug-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP :- Removing of shuttering; SCOPE :- Removing of shuttering; TYPE :- Pier; SHUTTERING LOCATION :- Not Applicable; Work Categorization :- Charges for Regular Labour work; - 6C13S05QL			454.361	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	454.361	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Supporting activities;SCOPE:-Dismantling of stair towers;Work Categorization:-Charges for Regular Labour work - 6C13S030V			137.500	metre

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	137.500	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Erection of stair towers; Work Categorization :- Charges for Regular Labour work; - 6C13S02WF			143.000	metre
SR/LA002WOR1000060	1	143.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Fixing & removing of safety nets; Work Categorization :- Charges for Regular Labour work; - 6C13S02VN			427.500	Square metre
SR/LA002WOR1000060	1	427.500	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Dismantling of staging;SCOPE:-Dismantling of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-Upto 6 m;Work Categorization:-Charges for Regular Labour work - 6C13S02SU			4,680.640	Cubic metre
SR/LA002WOR1000060	1	4,680.640	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Light duty tower;STAGING HEIGHT:-Upto 6 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02S6			180.640	Cubic metre
SR/LA002WOR1000060	1	180.640	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ			4,675.310	Cubic metre
DL/DL160001/SR/24/000827	1	4,675.310	01-Aug-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ			8,250.000	Cubic metre
SR/LA002WOR1000060	1	8,250.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02D1			79.500	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	79.500	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02D1			0.000	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02D1			36.000	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	36.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:-Up to 10 m;FORMWORK SYSTEM:-Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02D1			1,295.503	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	1,295.503	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-Stoppers;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02BJ			813.250	Square metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	813.250	01-Aug-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Construction of Crash barrier; Work Categorization :- Charges for Regular Labour work; - 6C12S04I7			4,000.000	Running metre
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000528	1	4,000.000	01-Apr-2025 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE			1,136.000	Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SR/LA002WOR1000060	1	1,136.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE		770.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	770.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Fixing of foundation bolt; DIAMETER :- 30 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04BR		12,208.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	12,208.000	01-Dec-2020 to 31-Dec-2024	
Description - Code		Quantity	UOM	
SCOPE :- Construction of Pier and Pier Cap as per drawing including all like labours and required equipment for pier and pier cap. Item includes reinforcement cutting, bending and coating with anticorrosive treatment, shifting & Fixing with alignment, shuttering fixing with alignment and concreting by pump for P1,P2,P3 and P4 Locations with marine fleet and consumables. (Casting of Bearing Pedestal Incl.); - 6C12S03LD		4.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	4.000	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE:-Casting of Cover Blocks;LENGTH:-75 mm;WIDTH:-75 mm;DEPTH:-75 mm;Work Categorization:-Charges for Regular Labour work - 6C12S03DV		30.000	Numbers	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	30.000	01-Aug-2024 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Placing of concrete using truck mounted concrete pump with placer boom; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Regular Labour work; - 6C12S032T		26.510	Cubic metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	26.510	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M		153.150	Cubic metre	
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	153.150	01-Dec-2020 to 16-Nov-2025	
Description - Code		Quantity	UOM	
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M		0.000	Cubic metre	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
SR/LA002WOR1000060	1	0.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M			29.190	Cubic metre
SR/LA002WOR1000060	1	29.190	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE:-Filling of Sand Bags;SCOPE INCLUDES:-Placing;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6C11S04QF			1,625.000	Numbers
SR/LA002WOR1000060	1	1,625.000	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Backfilling; FILL MATERIAL :- Material available from excavation; P&M IN L&T SCOPE :- Not applicable; LAYER THICKNESS :- 150 mm approx (Including watering & compaction); Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C11S02ZN			8.630	Cubic metre
SR/LA002WOR1000060	1	8.630	01-Dec-2020 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Upto 30 m; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S0107			1,732.000	Numbers
DL/DL160001/SR/24/000361	1	1,732.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01Q5			421.000	Metric Tonne
DL/DL160001/SR/24/000361	1	421.000	01-Dec-2020 to 31-Dec-2024	
DL/DL160001/SR/24/000827	1	421.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
SCOPE :- Equipment erection; TYPE :- Static equipment; ERECTION RANGE :- Up to 150 MT; SCOPE INCLUDES :- alignment & commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized Labour work; - 6M24S01Q9			556.000	Metric Tonne
DL/DL160001/SR/24/000361	1	556.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



WORK GROUP :- Temporary infrastructure; SCOPE :- Dismantling of Prefab structure; - 6011S00S8			0.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	0.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:-Loading - 6011S00TU			250.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	250.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:-Loading - 6011S00TU			231.225	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000827	1	231.225	01-Aug-2024 to 16-Nov-2025	
Description - Code			Quantity	UOM
SCOPE :- Dismantling of sheets; - 6011S01YW			1,732.000	Metric Tonne
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/24/000361	1	1,732.000	01-Dec-2020 to 31-Dec-2024	
Description - Code			Quantity	UOM
AREA :- Specialized works engineer intervention; Work Categorization :- Charges for Specialized Labour work; - 6O21S01HJ			76.000	Numbers
SRNumber	Delivery Schedule	Quantity	Deliver between	Remarks
DL/DL160001/SR/25/000273	1	76.000	01-Jun-2024 to 16-Nov-2025	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
1	SCOPE :- Backfilling; FILL MATERIAL :- Material available from excavation; P&M IN L&T SCOPE :- Not applicable; LAYER THICKNESS :- 150 mm approx (Including watering & compaction); Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C11S02ZN (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	949.30	170.87
1	SCOPE :- Backfilling; FILL MATERIAL :- Material available from excavation; P&M IN L&T SCOPE :- Not applicable; LAYER THICKNESS :- 150 mm approx (Including watering & compaction); Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C11S02ZN (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	949.30	170.87
2	SCOPE:-Filling of Sand Bags;SCOPE INCLUDES:-Placing;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6C11S04QF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	17,875.00	3,217.50
2	SCOPE:-Filling of Sand Bags;SCOPE INCLUDES:-Placing;Work Categorization:-Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6C11S04QF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	17,875.00	3,217.50
3	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	7,297.50	1,313.55

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
3	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	7,297.50	1,313.55
4	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
4	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
5	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	35,224.50	6,340.41
5	SCOPE :- Placing of concrete by any method; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C12S006M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	35,224.50	6,340.41

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
6	SCOPE :- Placing of concrete using truck mounted concrete pump with placer boom; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Regular Labour work; - 6C12S032T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	3,313.75	596.48
6	SCOPE :- Placing of concrete using truck mounted concrete pump with placer boom; TYPE OF CONCRETE :- Reinforced cement concrete; POUR LOCATION :- Above GL - Top of 10th floor; Work Categorization :- Charges for Regular Labour work; - 6C12S032T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	3,313.75	596.48
7	SCOPE:-Casting of Cover Blocks;LENGTH:-75 mm;WIDTH:-75 mm;DEPTH:-75 mm;Work Categorization:-Charges for Regular Labour work - 6C12S03DV (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	3,750.00	675.00
7	SCOPE:-Casting of Cover Blocks;LENGTH:-75 mm;WIDTH:-75 mm;DEPTH:-75 mm;Work Categorization:-Charges for Regular Labour work - 6C12S03DV (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	3,750.00	675.00
8	SCOPE :- Costruction of Pier and Pier Cap as per drawing including all like labours and required equipement for pier and pier cap. Item includes reinforcement cutting, bending and coating with anticorrosive treatment, shifting & Fixing with alignment, shuttering fixing with alignemnt and concerting by pump for P1,P2,P3 and P4 Locations with marine fleet and consumables. (Casting of Bearing Pedestal Incl.); - 6C12S03LD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	170,000.00	30,600.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
8	SCOPE :- Costruction of Pier and Pier Cap as per drawing including all like labours and required equipement for pier and pier cap. Item includes rainforcement cutting, bending and coating with anticorrosive treatment, shifting & Fixing with alignment, shuttering fixing with alignemnt and concerting by pump for P1,P2,P3 and P4 Locations with marine fleet and consumables. (Casting of Bearing Pedestal Incl.); - 6C12S03LD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	170,000.00	30,600.00
9	SCOPE :- Fixing of foundation bolt; DIAMETER :- 30 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04BR (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,037,680.00	186,782.40
9	SCOPE :- Fixing of foundation bolt; DIAMETER :- 30 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04BR (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,037,680.00	186,782.40
10	SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	57,750.00	10,395.00
10	SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	57,750.00	10,395.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
11	SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	142,000.00	25,560.00
11	SCOPE :- Casting of Concrete Cubes; LENGTH :- 350 mm; WIDTH :- 350 mm; Work Categorization :- Charges for Regular Labour work; - 6C12S04GE (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	142,000.00	25,560.00
94	SCOPE :- Construction of Crash barrier; Work Categorization :- Charges for Regular Labour work; - 6C12S04I7 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,100,000.00	918,000.00
94	SCOPE :- Construction of Crash barrier; Work Categorization :- Charges for Regular Labour work; - 6C12S04I7 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,100,000.00	918,000.00
12	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:- Stoppers;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02BJ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	284,637.50	51,234.75
12	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:- Stoppers;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:-Charges for Regular Labour work - 6C13S02BJ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	284,637.50	51,234.75

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
13	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	453,426.05	81,616.69
13	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	453,426.05	81,616.69
14	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	7,200.00	1,296.00
14	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	7,200.00	1,296.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
15	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
15	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
16	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	26,235.00	4,722.30
16	WORK GROUP:-Fixing of shuttering;SCOPE:-Fixing of shuttering;TYPE:-All types of elements;SHUTTERING LOCATION:- Up to 10 m;FORMWORK SYSTEM:- Conventional formwork;MATERIAL SCOPE:-Rate is inclusive of all consumables;Work Categorization:- Charges for Regular Labour work - 6C13S02D1 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	26,235.00	4,722.30

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
17	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	907,500.00	163,350.00
17	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	907,500.00	163,350.00
18	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	514,284.10	92,571.14
18	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-12 m - 18 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02RQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	514,284.10	92,571.14

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
19	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Light duty tower;STAGING HEIGHT:-Upto 6 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02S6 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	21,676.80	3,901.82
19	WORK GROUP:-Erection of staging;SCOPE:-Erection of staging;TYPE:-Light duty tower;STAGING HEIGHT:-Upto 6 m;MATERIAL SCOPE:-Staging materials to be issued free of cost by L&T;Work Categorization:-Charges for Regular Labour work - 6C13S02S6 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	21,676.80	3,901.82
20	WORK GROUP:-Dismantling of staging;SCOPE:-Dismantling of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-Upto 6 m;Work Categorization:-Charges for Regular Labour work - 6C13S02SU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	280,838.40	50,550.91
20	WORK GROUP:-Dismantling of staging;SCOPE:-Dismantling of staging;TYPE:-Heavy duty tower;STAGING HEIGHT:-Upto 6 m;Work Categorization:-Charges for Regular Labour work - 6C13S02SU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	280,838.40	50,550.91
21	SCOPE :- Fixing & removing of safety nets; Work Categorization :- Charges for Regular Labour work; - 6C13S02VN (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	14,962.50	2,693.25

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
21	SCOPE :- Fixing & removing of safety nets; Work Categorization :- Charges for Regular Labour work; - 6C13S02VN (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	14,962.50	2,693.25
22	SCOPE :- Erection of stair towers; Work Categorization :- Charges for Regular Labour work; - 6C13S02WF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	53,625.00	9,652.50
22	SCOPE :- Erection of stair towers; Work Categorization :- Charges for Regular Labour work; - 6C13S02WF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	53,625.00	9,652.50
23	WORK GROUP:-Supporting activities;SCOPE:-Dismantling of stair towers;Work Categorization:- Charges for Regular Labour work - 6C13S030V (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,937.50	5,568.75
23	WORK GROUP:-Supporting activities;SCOPE:-Dismantling of stair towers;Work Categorization:- Charges for Regular Labour work - 6C13S030V (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,937.50	5,568.75
24	WORK GROUP :- Removing of shuttering; SCOPE :- Removing of shuttering; TYPE :- Pier; SHUTTERING LOCATION :- Not Applicable; Work Categorization :- Charges for Regular Labour work; - 6C13S05QL (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	49,979.71	8,996.35

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
24	WORK GROUP :- Removing of shuttering; SCOPE :- Removing of shuttering; TYPE :- Pier; SHUTTERING LOCATION :- Not Applicable; Work Categorization :- Charges for Regular Labour work; - 6C13S05QL (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	49,979.71	8,996.35
25	SCOPE :- Erection of staging; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging material is in Sub-contractor's Scope; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C13S05X9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,439,327.87	439,079.02
25	SCOPE :- Erection of staging; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging material is in Sub-contractor's Scope; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C13S05X9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,439,327.87	439,079.02
26	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,615,959.95	470,872.79
26	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,615,959.95	470,872.79

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
27	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,389,330.00	250,079.40
27	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,389,330.00	250,079.40
28	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	150,000.00	27,000.00
28	SCOPE :- Dismantling of staging; STAGING HEIGHT :- 6 m - 12 m; Work Categorization :- Charges for Regular Labour work; - 6C13S05XF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	150,000.00	27,000.00
29	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	10,917,724.13	1,965,190.34
29	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	10,917,724.13	1,965,190.34

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
30	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	6,098,319.68	1,097,697.54
30	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	6,098,319.68	1,097,697.54
31	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	7,355,475.00	1,323,985.50
31	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	7,355,475.00	1,323,985.50

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
32	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	1,012,500.00	182,250.00
32	SCOPE :- Erection of staging; TYPE :- Heavy duty tower; STAGING HEIGHT :- 6 m - 12 m; SCOPE INCLUDES :- Dismantling of staging; MATERIAL SCOPE :- Staging materials to be issued free of cost by L&T; Work Categorization :- Charges for Regular Labour work; - 6C13S0602 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	1,012,500.00	182,250.00
33	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	83,959.20	15,112.66
33	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	83,959.20	15,112.66
34	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	87,750.00	15,795.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
34	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	87,750.00	15,795.00
35	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
35	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- 16 mm & above; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RF (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
36	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	17,075.30	3,073.55
36	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	17,075.30	3,073.55

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
37	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	54,891.00	9,880.38
37	SCOPE :- Cutting & bending of rebars; BAR DIAMETERS :- Up to 12 mm; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C14S00RG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	54,891.00	9,880.38
38	WORK GROUP:-Cutting & bending of rebars;SCOPE:-Cutting & bending of rebars;BAR DIAMETERS:-Up to 12 mm;Work Categorization:-Charges for Regular Labour work - 6C14S00RH (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
38	WORK GROUP:-Cutting & bending of rebars;SCOPE:-Cutting & bending of rebars;BAR DIAMETERS:-Up to 12 mm;Work Categorization:-Charges for Regular Labour work - 6C14S00RH (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
39	WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	39,720.00	7,149.60
39	WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	39,720.00	7,149.60

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
40	WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
40	WORK GROUP:-Supporting activities;SCOPE:-Fixing & removing of safety nets;Work Categorization:-Charges for Regular Labour work - 6C15S00PD (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
41	SCOPE :- Painting; Type of work / surface :- Painting on internal walls (Plastered surface); TYPE OF PAINT :- Emulsion paint; NO. OF COATS :- 1 coat of primer + 2 coats of paint; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C17S004J (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
41	SCOPE :- Painting; Type of work / surface :- Painting on internal walls (Plastered surface); TYPE OF PAINT :- Emulsion paint; NO. OF COATS :- 1 coat of primer + 2 coats of paint; Work Categorization :- Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M; - 6C17S004J (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
42	SCOPE :- Covering of handrail; Work Categorization :- Charges for Specialized Labour work; - 6C1BS00CS (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	89,880.00	16,178.40

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
42	SCOPE :- Covering of handrail; Work Categorization :- Charges for Specialized Labour work; - 6C1BS00CS (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	89,880.00	16,178.40
43	SCOPE :- Fixing of roof sheeting; SHEETING MATERIAL :- GI sheets; PROFILE :- Corrugated; THICKNESS :- 1 mm; Work Categorization :- Charges for Specialized Labour work; - 6C1DS007Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	6,000.00	1,080.00
43	SCOPE :- Fixing of roof sheeting; SHEETING MATERIAL :- GI sheets; PROFILE :- Corrugated; THICKNESS :- 1 mm; Work Categorization :- Charges for Specialized Labour work; - 6C1DS007Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	6,000.00	1,080.00
44	SCOPE :- Fixing of Specials; Work Categorization :- Charges for Specialized Labour work; - 6C1FS03IU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,000.00	900.00
44	SCOPE :- Fixing of Specials; Work Categorization :- Charges for Specialized Labour work; - 6C1FS03IU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,000.00	900.00
45	SCOPE :- Construction of Pedestal; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1LS0ESI (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	4,048,000.00	728,640.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
45	SCOPE :- Construction of Pedestal; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1LS0ESI (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	4,048,000.00	728,640.00
46	WORK GROUP :- Area grading & levelling; SCOPE :- Area grading & levelling; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1MS00BG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	15,488.76	2,787.98
46	WORK GROUP :- Area grading & levelling; SCOPE :- Area grading & levelling; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C1MS00BG (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	15,488.76	2,787.98
47	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2BS0020 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	100,750.00	18,135.00
47	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2BS0020 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	100,750.00	18,135.00
48	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	32,400.00	5,832.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
48	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	32,400.00	5,832.00
49	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,000.00	5,400.00
49	SCOPE :- Material Shifting; SCOPE INCLUDES :- Loading and Unloading; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2BS0021 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,000.00	5,400.00
50	SCOPE :- Stressing; SCOPE INCLUDES :- Fixing of sheathing,Profiling,Pushing of prestressing strands; Work Categorization :- Charges for Specialized Labour work; - 6C2BS005T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	3,200,000.00	576,000.00
50	SCOPE :- Stressing; SCOPE INCLUDES :- Fixing of sheathing,Profiling,Pushing of prestressing strands; Work Categorization :- Charges for Specialized Labour work; - 6C2BS005T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	3,200,000.00	576,000.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
51	SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	15,409,000.00	2,773,620.00
51	SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	15,409,000.00	2,773,620.00
52	SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	811,000.00	145,980.00
52	SCOPE :- Erection of precast concrete elements; TYPE :- Precast cover slabs for Trenches/Drains; SCOPE INCLUDES :- Transportation from precasting yard to site; Work Categorization :- Charges for Specialized Labour work; - 6C2CS003Z (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	811,000.00	145,980.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
53	SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,433,000.00	437,940.00
53	SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,433,000.00	437,940.00
54	SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	21,897,000.00	3,941,460.00
54	SCOPE :- Erection of precast concrete elements; TYPE :- Precast Drain Segment; SCOPE INCLUDES :- Transportation from precasting yard to site, Unloading; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00DQ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	21,897,000.00	3,941,460.00
55	SCOPE :- Erection of precast concrete elements; TYPE :- Tetrapod; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00JV (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	385,000.00	69,300.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
55	SCOPE :- Erection of precast concrete elements; TYPE :- Tetrapod; Work Categorization :- Charges for Specialized Labour work; - 6C2CS00JV (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	385,000.00	69,300.00
56	SCOPE :- Erection of precast concrete elements; TYPE :- Span; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2CS01B5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	13,600,000.00	2,448,000.00
56	SCOPE :- Erection of precast concrete elements; TYPE :- Span; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6C2CS01B5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	13,600,000.00	2,448,000.00
57	SCOPE :- Fixing of Recess Box; Work Categorization :- Charges for Specialized Labour work; - 6C2CS01UY (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,330,000.00	239,400.00
57	SCOPE :- Fixing of Recess Box; Work Categorization :- Charges for Specialized Labour work; - 6C2CS01UY (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,330,000.00	239,400.00
58	SCOPE :- Grouting; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008G (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	544,500.00	98,010.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
58	SCOPE :- Grouting; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008G (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	544,500.00	98,010.00
59	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	92,000.00	16,560.00
59	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	92,000.00	16,560.00
60	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
60	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Elastomeric bearing; Work Categorization :- Charges for Specialized Labour work; - 6C2DS008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
61	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Torsion Bearings; Work Categorization :- Charges for Specialized Labour work; - 6C2DS009A (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,536,000.00	276,480.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
61	SCOPE :- Installation of bearing; APPLICATION :- Viaducts; TYPE :- Torsion Bearings; Work Categorization :- Charges for Specialized Labour work; - 6C2DS009A (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,536,000.00	276,480.00
62	SCOPE :- Material Unloading; Work Categorization :- Charges for Specialized Labour work; - 6E11S00EP (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	572,000.00	102,960.00
62	SCOPE :- Material Unloading; Work Categorization :- Charges for Specialized Labour work; - 6E11S00EP (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	572,000.00	102,960.00
63	SCOPE:-Laying of casing capping pipe;SPECIFICATION:-100 mm width;Work Categorization:- Charges for Specialized Labour work - 6E11S01G9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	113,850.00	20,493.00
63	SCOPE:-Laying of casing capping pipe;SPECIFICATION:-100 mm width;Work Categorization:- Charges for Specialized Labour work - 6E11S01G9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	113,850.00	20,493.00
64	SCOPE :- Modification Works; Work Categorization :- Charges for Specialized Labour work; - 6E11S01JR (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	510,000.00	91,800.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
64	SCOPE :- Modification Works; Work Categorization :- Charges for Specialized Labour work; - 6E11S01JR (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	510,000.00	91,800.00
65	WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:- Unloading at Site - 6E14S008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	27,536.40	4,956.55
65	WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:- Unloading at Site - 6E14S008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	27,536.40	4,956.55
66	WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:- Unloading at Site - 6E14S008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,000.00	5,400.00
66	WORK GROUP:-Supporting Activity ::Tower Erection;SCOPE:-Loading & Unloading;SCOPE INCLUDES:- Unloading at Site - 6E14S008M (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	30,000.00	5,400.00
67	WORK GROUP:-Supporting activities (LS);SCOPE:-Material unloading;EQUIPMENT:-All Type of Structure - 6E24S02RA (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	69,326.00	12,478.68
67	WORK GROUP:-Supporting activities (LS);SCOPE:-Material unloading;EQUIPMENT:-All Type of Structure - 6E24S02RA (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	69,326.00	12,478.68

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
68	SCOPE :- Dismantling; EQUIPMENT :- All Type of Structure; - 6E24S0826 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	4,633,720.00	834,069.60
68	SCOPE :- Dismantling; EQUIPMENT :- All Type of Structure; - 6E24S0826 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	4,633,720.00	834,069.60
69	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KA (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	0.00	0.00
69	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KA (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	0.00	0.00
70	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Shifting from the stock yard to the fabrication yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KB (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H127	IGST-18.00%	0.00	0.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
70	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Shifting from the stock yard to the fabrication yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00KB (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
71	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Welded;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Intermediate painting;Work Categorization:-"Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6M11S00LT (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
71	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Built-up sections;JOINTS:-Welded;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Intermediate painting;Work Categorization:-"Charges for Specialized contract inclusive of Materials, Labour & Tools / P&M - 6M11S00LT (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
72	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Semi built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00MY (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	142,470.00	25,644.60

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
72	SCOPE:-Fabrication including Fitup & Welding;TYPE:-Semi built-up sections;JOINTS:-Bolted;ERECTION HEIGHT:-Up to 25 m from GL;SCOPE INCLUDES:-Unloading & stocking at store/stock yard;Work Categorization:-Charges for Specialized Labour work - 6M11S00MY (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	142,470.00	25,644.60
73	SCOPE:-Erection including Alignment & Handover;TYPE:-Pre-fabricated structures;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 50 m from GL;SCOPE INCLUDES:-Final painting;SUB-TYPE:-Pier / Pier Caps;Work Categorization:-Charges for Specialized work with Tools / P&M - 6M11S01F0 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	4,658,510.00	838,531.80
73	SCOPE:-Erection including Alignment & Handover;TYPE:-Pre-fabricated structures;JOINTS:- Bolted;ERECTION HEIGHT:-Up to 50 m from GL;SCOPE INCLUDES:-Final painting;SUB-TYPE:-Pier / Pier Caps;Work Categorization:-Charges for Specialized work with Tools / P&M - 6M11S01F0 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	4,658,510.00	838,531.80
74	SCOPE :- Fabrication including Fitup & Welding; TYPE :- Built-up sections; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- 1 coat primer + 2 coats epoxy paint; Work Categorization :- Charges for Specialised Contract including Consumables, Labour, Tools and Tackles; - 6M11S0246 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	509,280.00	91,670.40

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
74	SCOPE :- Fabrication including Fitup & Welding; TYPE :- Built-up sections; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- 1 coat primer + 2 coats epoxy paint; Work Categorization :- Charges for Specialised Contract including Consumables, Labour, Tools and Tackles; - 6M11S0246 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	509,280.00	91,670.40
75	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Rotary equipment;ERECTION RANGE:- Above 20 MT;Work Categorization:- Charges for Specialized Labour work - 6M24S005T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	957,836.00	172,410.48
75	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Rotary equipment;ERECTION RANGE:- Above 20 MT;Work Categorization:- Charges for Specialized Labour work - 6M24S005T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	957,836.00	172,410.48
76	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	96,200.00	17,316.00
76	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	96,200.00	17,316.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
77	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,112,000.00	200,160.00
77	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 10 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008H (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,112,000.00	200,160.00
78	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,100,000.00	198,000.00
78	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,100,000.00	198,000.00
79	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	462,450.00	83,241.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
79	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	462,450.00	83,241.00
80	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	437,032.00	78,665.76
80	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Up to 100 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S008T (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	437,032.00	78,665.76
81	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S009P (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	222,900.00	40,122.00
81	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Internals;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S009P (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	222,900.00	40,122.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
82	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Stack;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S00MW (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,141,512.00	205,472.16
82	WORK GROUP:-Equipment erection;SCOPE:-Equipment erection;TYPE:-Stack;ERECTION RANGE:-Above 50 MT;Work Categorization:-Charges for Specialized Labour work - 6M24S00MW (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,141,512.00	205,472.16
83	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01LK (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	137,500.00	24,750.00
83	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01LK (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	137,500.00	24,750.00
84	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01LK (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	67,750.00	12,195.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
84	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Up to 25 MT; SCOPE INCLUDES :- Equipment assembly; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01LK (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H1Z7	IGST-18.00%	67,750.00	12,195.00
85	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Upto 30 m; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01O7 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,196,000.00	935,280.00
85	SCOPE :- Equipment erection; TYPE :- Technological structure; ERECTION RANGE :- Upto 30 m; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01O7 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H1Z7	IGST-18.00%	5,196,000.00	935,280.00
86	SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01Q5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,210,250.00	397,845.00
86	SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01Q5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C128	Bihar 10AACAD3960H1Z7	IGST-18.00%	2,210,250.00	397,845.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
87	SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01Q5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	14,490.00	2,608.20
87	SCOPE :- Equipment erection; TYPE :- Pot - Super Structure; ERECTION RANGE :- Up to 75 MT; SCOPE INCLUDES :- alignment & commissioning,Commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M24S01Q5 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	14,490.00	2,608.20
88	SCOPE :- Equipment erection; TYPE :- Static equipment; ERECTION RANGE :- Up to 150 MT; SCOPE INCLUDES :- alignment & commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized Labour work; - 6M24S01Q9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,668,000.00	300,240.00
88	SCOPE :- Equipment erection; TYPE :- Static equipment; ERECTION RANGE :- Up to 150 MT; SCOPE INCLUDES :- alignment & commissioning,Equipment assembly,Shifting from yard to site; Work Categorization :- Charges for Specialized Labour work; - 6M24S01Q9 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,668,000.00	300,240.00
89	WORK GROUP :- Temporary infrastructure; SCOPE :- Dismantling of Prefab structure; - 6O11S00S8 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082

WO DATE : 05-May-2021

LATEST AMENDMENT : 12

AMENDMENT DATE : 23-Sep-2025

VALUE : 163,782,148.45 INR

STATUS : Authorized



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
89	WORK GROUP :- Temporary infrastructure; SCOPE :- Dismantling of Prefab structure; - 6011S00S8 (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	0.00	0.00
90	SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:- Loading - 6011S00TU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	250,000.00	45,000.00
90	SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:- Loading - 6011S00TU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	250,000.00	45,000.00
91	SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:- Loading - 6011S00TU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	231,225.00	41,620.50
91	SCOPE:-Dismantling of Prefab structure;SCOPE INCLUDES:- Loading - 6011S00TU (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	231,225.00	41,620.50
92	SCOPE :- Dismantling of sheets; - 6011S01YW (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	3,810,400.00	685,872.00
92	SCOPE :- Dismantling of sheets; - 6011S01YW (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	3,810,400.00	685,872.00
93	AREA :- Specialized works engineer intervention; Work Categorization :- Charges for Specialized Labour work; - 6021S01HJ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T – DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,368,000.00	246,240.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : **Authorized**



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
93	AREA :- Specialized works engineer intervention; Work Categorization :- Charges for Specialized Labour work; - 6O21S01HJ (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	DL160001 - L&T - DAEWOO E&C JV Company	Proprietorship	Maharashtra 27COVPP6955C1Z8	Bihar 10AACAD3960H1Z7	IGST-18.00%	1,368,000.00	246,240.00

Total Reference Value 138,798,430.89

Total Tax Value 1,309,321.80

Standard Deduction Details

S.No.	Deduction Type	Description	Percentage
1	INCOME TAX	TDS	1.00
2	INCOME TAX	IT Surcharge	0.00
3	INCOME TAX	IT Cess	0.00
4	RETENTION	RETENTION	5.00

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



ANNEXURE : Special Terms & Conditions

Attribute	Description	Acceptance Remarks
DETAILS OF WORK	Pier Table Bracket erection, Misc. Fabrication.	
INSPECTION & TESTING	The CLIENT / DAEWOO AND L&T JV representatives or Engineer-In-Charge shall have full power and authority to inspect the works at work shop or site, at any time and sub-contractor shall provide all necessary assistance/arrangements to carry out such inspection. The sub-contractor shall at all times during the usual working hours and all other times at which reasonable notice of the intention of Engineer-In- Charge or his representative to visit the works shall have been given, the Agency representative duly accredited in writing, be present for the purpose. Any defects pointed out during inspection shall be rectified immediately, without any time and cost implication	
PRICE VARIATION	The price mentioned in the order is firm & No escalation shall be allowed for any reason whatsoever till the complete execution of the order. Prices are inclusive of cost of all Labor, Tools and Tackles, Consumable, Inter carting and miscellaneous / Incidental / sundry cost etc. and inclusive of all taxes and duties etc., as applicable. Payment shall be made based on the amount of work as certified by Daewoo-L&T siteincharge	
TAXES & DUTIES VARIATIONS	The price mentioned in the WO Proposal is inclusive of all applicable taxes, levies. Deduction (as applicable) at prevailing rates shall be deducted from sub-contractor running bills as per the statutory requirements applicable from time to time. Daewoo-L&T JV will issue necessary certificates for such deductions. Please mention your GST Enrollment No. in your invoice. You shall compulsorily mention GST break up as per the GST Act read with relevant Rules, Circulars and Notifications issued from time to time in the Tax Invoice. The Sub-Contractor must discharge the taxes under GST and upload information of the same in its periodical return showing the exact Invoiced and discharged Taxes (based on which the Credit can be availed by Daewoo-L&T JV) under the said Act read with relevant Rules, Circulars and Notifications issued from time to time. Daewoo-L&T JV reserves the right to release the taxes under GST only on production of satisfactory evidence of discharge of invoiced taxes and submission of return and such other documentary evidence as deemed fit based upon which the Principal Contractor can avail Input Tax Credit. Daewoo-L&T JV reserves the right to adjust retention of the sub -contractor if it is found that the sub-contractor has unlawfully claimed GST from the Principal Contractor. Decision of Daewoo-L&T JV in this regard shall be final and binding on the subcontractor. Introduction of any new taxes and duties and any statutory variations in the present rate of taxes and duties shall be borne by the sub-contractor only and without any additional cost implications and claims with DAEWOO-L&T JV & Client	
QUANTITATIVE PAYMENT TERMS	Payment towards running account bills shall be made on monthly basis based on joint measurement between the sub contractor's representative and DAEWOO-L&T JV site in-charge to the actual extent of works carried out by the sub-contractor along with the result repost as per Technical Specifications & BOQ. The billing period shall be reckoned from 26th of previous month to 25th of the current month. However payments shall always be limited/ subjected to the extent of certification done by DAEWOO-L&T JV/Client. Payment will be made within 0 days from the date of certification by DAEWOO-L&T JV/Client	
LIQUIDATED DAMAGE CALCULATIONS	NA	
ROYALTY COVERAGE	NA	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
WO DATE : 05-May-2021
LATEST AMENDMENT : 12
AMENDMENT DATE : 23-Sep-2025
VALUE : 163,782,148.45 INR
STATUS : Authorized



PF / ESI SCOPE	The SUB-CONTRACTOR shall cover all their workmen engaged for the project, under provident fund from the date of commencement of the work. The SUB-CONTRACTOR has to submit the challan of payment made towards P.F. for their labours and staffs to DAEWOO-L&T JV??s Accounts department every month failing which no RA bill payment will be made	
SETTLEMENT OF DISPUTES	Patna Jurisdiction only	
SAFETY	The sub-contractor shall abide by all safety standards, specifications & practices in construction and is responsible for the safety of its staff & employees, employees of other agencies working in the area of operation. The sub-contractor shall delegate the responsibility of implementation of safety rules to one of its staff. Safety equipment are to be used at your own cost only. Safety PPEs should follow Client requirements & arranged by the sub-contractor at their own cost. In the event of failure/non-availability of such safety gadget at required point of time, DAEWOO-L&T JV may, at the sole discretion of the Project Manager, procure such gadgets and issue the same to the sub-contractor on chargeable basis on actual plus 20 % over head charges. In case of violations safety norms / rules and precaution by any of the sub contractor's workmen, they will not be permitted inside the site of work. Sub Contractor's authorized representative shall attend all safety meetings convened by site safety Engineer, and abide by his instructions and follow the site safety practices without failure. In case of repetition of unsafe acts and not attending of unsafe conditions, the sub-contractor will be penalized according to the list mentioned in the sub-contractor code of practices and also as per PWD requirements	
FACILITY PROVIDED BY L&T	Daewoo LNT JV shall arrange water, Area lighting and Power at site at its own cost	
TERMINATION OF CONTRACT	In the unlikely event of Daewoo-L&T JV not satisfied with the services being provided by you, Daewoo-L&T JV shall have the right to terminate the contract by giving one month's notice. This step shall however, be taken only after all possible avenues of improvement have been exhausted by means of discussion between yourselves and us. The contract will automatically come to an end either on completion of our project or termination/ suspension of the project, for whatsoever reason, by Daewoo-L&T JV. Poor performance of the agency will not be tolerated by JV. Based on site in charge feedback decision will be taken & agency will be terminated accordingly	
RETENTION	5% of gross value of monthly bills will be deducted from the monthly bills towards retention money. The retention money will be released within 3 months after completion of entire work and issuance of completion certificate. Alternatively the agency can submit Bank Guarantee of 5% of contract value which shall be valid for three months from the date of issuance of completion certificate	
BG VALUE ON BASIC	false	
BG VALUE ON ORDER VALUE	false	
DIGITAL WAGE DISBURSEMENT	All wages to the workman shall be paid through bank transfer only and documents in support of such payment of wages through bank transfer shall be submitted to the project site every month. Any failure on part of the subcontractor to furnish necessary documentary proof shall result in all future payments to be made to the subcontractor on this account being withheld, till the compliance thereof is achieved to the satisfaction of the contractor (DAEWOO L&T JV)	
BUILDING & OTHER CONSTRUCTION WORKERS WELFARE CESS	false	
TAX ON ADVANCE	false	

WORK ORDER



DAEWOO - L&T JV

House No. 6H/31,
Bahadurpur Housing Colony, Patna, - 800026,
Bihar, India
CIN -

Website: <https://eip.Intecc.com/>

ORDER NO. : LA002WOD1000082
 WO DATE : 05-May-2021
 LATEST AMENDMENT : 12
 AMENDMENT DATE : 23-Sep-2025
 VALUE : 163,782,148.45 INR
 STATUS : Authorized



TAX ON RETENTION	false	
FUEL ISSUE BY L&T WITHIN NORMS	false	

Stage Details

Stage Type	Stage No	Percentage	Dependency Stage No	Description	Remarks
------------	----------	------------	---------------------	-------------	---------

Retention Release Details

Release Type	Release Percentage(%)	Credit Days	
After Work Completion	100.0000		45

Note : The Order Shall be governed by the “ [General Conditions of Contract for Services](#) “ and Company Policy until unless specified. Supplier/Contractor should confirm its acceptance of this Order within seven(7) days of receipt. Failure to return the acceptance does not diminish the responsibilities as set forth herein, but may result in a delay to any payments that may be due and may be a cause of termination of this Order. In case of any clarification required, please contact the Order Issuing Authority.

To view Company Policy, please log into the partner portal. For any issue on payment or otherwise, relating to this order, please raise a grievance request by logging into the Partner Grievance Redressal Portal available in the Partner Portal mentioning the order number, the reason for the grievance, a brief description along with the necessary attachments. E-mails to individuals shall not be responded.

Link for the portal: <https://partners.Intecc.com/PartnerMgmtApp/home>