

WORK ORDER



Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.lntec.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : **Closed**



Order Essentials

Job : LE180902 - Mumbai Nagpur Expressway MNEP
Payment Centre : SZ000010 - Shared Services Centre - Accounting Center
Type : Labour Subcontractor
Service Group : Revenue
WO Period : 01-Jan-2020 to 31-Dec-2021
Currency : Indian rupee
RFQ Ref. No. : E1613WOR1000037
LD Clause : Not Applicable
GTC : Accepted
Last Bill Number : 9
Bill Type : Running Bill

Vendor Details

Name : S0024708 - ELECTROMECH UNIVERSAL ENGINEERS
Address : E-3/103, NILGIRI GARDEN, SEC-24,BELAPUR,NAVI MUMBAI,
,
Navi Mumbai
State : Maharashtra
Country : India
Mobile : 9082955644
Phone : 9082955644
Email : MIALSUBCONTRACTOR@GMAIL.COM
BQ Ref. No. : 1
WO Accepted By : ---
WO Accepted On : ---

Statutory Details

Job GST : 27AAACL0140P5ZF
Job PAN : AAACL0140P
Vendor GST : 27AMLPP3977C3ZM
Vendor PAN : AMLPP3977C

Billing To

Larsen & Toubro Limited LE180902 Mumbai Nagpur Expressway Project MNEP,
Aurangabad Nasik Highway, Taluka Gangapur,
Maharashtra 431002-431002
CIN-L99999MH1946PLC004768

Execution At

Larsen & Toubro Limited LE180902 Mumbai Nagpur Expressway Project MNEP,
Aurangabad Nasik Highway, Taluka Gangapur,
Maharashtra 431002-431002
CIN-L99999MH1946PLC004768

Nature of Scope

ROB Steel Girder Assembling.

Refer Annexure Details

Item Abstract - Cost Package Details, Itemwise Tax Details, Additional Terms & Conditions

WORK ORDER



Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.Intecc.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : **Closed**



Items Abstract

Description - Code	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Erection including Alignment & Handover; TYPE :- Pre-fabricated structures; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- Final painting; SUB-TYPE :- Column; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M11S00JK (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	1,555.000	Metric Tonne	3,475.00	972,652.50	6,376,277.50

In Words : **Sixty-Three Lakh, Seventy-Six Thousand, Two Hundred Seventy-Seven Indian rupee and Fifty Paise** Grand Total **6,376,277.50**

Payment Terms

1 100.00% of WO Value Payment Against Execution. Payment will be made through Cheque , with 0 days of credit from Bill Date

Essentials Details

Tag	Description
Order Expiry Date	31-Dec-2021
Privileged Vendor	Not Applicable

WORK ORDER



**Larsen & Toubro Limited,
Construction**

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.Intecc.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : **Closed**



ANNEXURE : Item Abstract - Cost Package Details

Description - Code	Cost Package	Quantity	UOM	Rate	Tax	Total Value
SCOPE :- Erection including Alignment & Handover; TYPE :- Pre-fabricated structures; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- Final painting; SUB-TYPE :- Column; Work Categorization :- Charges for Specialized work with Tools / P&M; Additional Description : NA - 6M11S00JK (SAC: 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 18% - General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	-	1,555.000	Metric Tonne	3,475.00	972,652.50	6,376,277.50
					Total Value	6,376,277.50

WORK ORDER



**Larsen & Toubro Limited,
Construction**

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.lntec.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : **Closed**



ANNEXURE : Itemwise Tax Details

S.No.	Description - Code	Reference	Special Condition	Source	Destination	Tax Component	WO Item Value	Tax Value
1	SCOPE :- Erection including Alignment & Handover; TYPE :- Pre-fabricated structures; JOINTS :- Welded; ERECTION HEIGHT :- Up to 25 m from GL; SCOPE INCLUDES :- Final painting; SUB-TYPE :- Column; Work Categorization :- Charges for Specialized work with Tools / P&M; - 6M11S00JK (SAC: General construction services of highways, streets, roads, railways and airfield runways, bridges and tunnels - 995421)	LE180902 - Mumbai Nagpur Expressway MNEP	Proprietorship	Maharashtra 27AMLPP3977C3 ZM	Maharashtra 27AAACL0140P5ZF	CGST-9.00% , SGST-9.00%	5,403,625.00	972,652.50

Total Reference Value 5,403,625.00

Total Tax Value 972,652.50

Standard Deduction Details

S.No.	Deduction Type	Description	Percentage
1	INCOME TAX	IT Surcharge	0.00
2	INCOME TAX	TDS	1.00
3	RETENTION	RETENTION	2.50
4	INCOME TAX	IT Cess	0.00

WORK ORDER



**Larsen & Toubro Limited,
Construction**

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.Intecc.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : Closed



ANNEXURE : Special Terms & Conditions

Attribute	Description	Acceptance Remarks
CODES & STANDARD	Codes & Standards for the mentioned works will be directed by Engineer. However, Sub-Contractor shall have no right for any claim arising out of delay in release of drawings, but can claim only an extension of completion time to the extent of delay in release of drawings only if such delay has affected construction progress in the opinion of the Engineer.	
QUANTITATIVE PAYMENT TERMS	The payment shall be routed through RTGS / NEFT only.	
PF / ESI SCOPE	PF is in Subcontractor scope, if vendor is failed to submit PF challan then both Employee and Employer 25% PF contribution will be deducted in Running Bills.	
SUBMISSION OF INVOICE	Invoice for the quantities certified by the engineer to be submitted in your letter head along with authorized signature. Necessary taxes should be mentioned in the invoice. Invoice number, Date, Service tax registration if applicable to be clearly mentioned in the invoice.	
SAFETY	Subcontractor shall take necessary precaution for the safety of the workers at site and provide all stipulated personal protective equipment [PPEs] to the workmen. In case contractor fails to provide PPEs to worker, L&T may provide PPEs on returnable basis. Suitable recovery shall be made if PPEs supplied by L&T are lost or damaged. Contractor shall install required sign boards for warning, flagman around work area. All safety instructions from site safety engineer or site engineer shall be strictly adhered by the subcontractor. Contractor shall be charged rupees ten thousand if any deficiency is found in implementation of safety norms. This penalty shall double in subsequent violation of safety norms. In case of each noncompliance of PPE rupees five hundred shall be deducted from RA bills as penalty. Contractor shall follow all safety norms as per BOCW act & subsequent rules. All workmen deployed will be given induction training by L&T at the time of mobilization. L&T reserve the right to disallow any workmen found not suitable for work. No workmen shall be allowed into the project site unless he has cleared the induction training. All the equipment (if any) deployed at the project site should have the required safety gadgets and the same will be inspected and required to be cleared by our Safety and Plant Engineer. All operators shall possess proper and valid license for operating the equipment. The Subcontractor shall abide by the Project Site safety Plan and security system. The Subcontractor is not entitled for any claim under this provision.	
RETENTION	2.5 Percent Retention Applicable	
DIGITAL WAGE DISBURSEMENT	All Wages to the workman shall be paid through bank transfer only and documents in support of such payment of wages through bank transfer shall be submitted to the project site every month. Any failure on part of the Subcontractor to furnish necessary documentary proof shall result in all future payments to be made to the Subcontractor on this account being withheld, till the compliance thereof is achieved to the satisfaction of the Contractor (L&T)	
SCOPE SCHEDULE	The scope of work includes all the items provided in the Bill of quantities to be executed in accordance with the sub-contract and shall include extra or substituted works as may be required for the purposes of completion of the work contemplated under the sub-contract.	
DETAILS OF WORK	Labour Charges for Assembling, Alignment, Cambering, Torqueing, Launching and Erection of ROB Steel Girder Assembling.	

WORK ORDER



Larsen & Toubro Limited, Construction

PB No 979, Mount-Poonamallee Road,
Manapakkam, Chennai - 600089,
Tamil Nadu, India
CIN - L99999MH1946PLC004768
Tel No. 044-22526000
Fax No. 044-22526059
Website: <https://eip4.Intecc.com>

ORDER NO. : E1613WOD1000039
WO DATE : 20-Jan-2021
LATEST AMENDMENT : 3
AMENDMENT DATE : 15-Apr-2022
VALUE : 6,376,277.50 INR
STATUS : **Closed**



Stage Details

Stage Type	Stage No	Percentage	Dependency Stage No	Description	Remarks
------------	----------	------------	---------------------	-------------	---------

Retention Release Details

Release Type	Release Percentage(%)	Credit Days
--------------	-----------------------	-------------

Note : The Work Order Shall be governed by the “ **General Conditions of Contract for Services** “ until unless specified. it is important that seller confirms acceptance of this Work Order within 7 days of receipt. Failure to return the acceptance does not diminish the responsibilities as set forth herein, but may result in a delay to any payments that may be due and may be a cause of termination of this Work Order.

In case of any clarification required, please contact the Work Order Issuing Authority.

For any issue, payment or otherwise, relating to this PO/WO, please raise a grievance request by logging into the Partner Grievance Redressal Portal available in the Partner Portal mentioning the PO/WO number, the reason for the grievance, a brief description of the same along with the necessary attachments. E-mails to individuals will not be responded to.

Link for the portal: <https://partners.Intecc.com/PartnerMgmtApp/home>